STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 08/ 06 I N SANTA BARBARA COUNTY NEAR 08/ 09/ 06
CONTRACT NUMBER 05-0L5404 REFUG O STATE BEACH FROM TAJI GUAS CONTRACT CODE 'D '
LOCATI ON 05- SB-101-38. 7/ 39. 6 RANCH ENTRANCE TO 0.3 KM SOUTH OF 28 CONTRACT | TEMS

ARROYO QUENMADO CREEK BRI DGE
MEDI AN BARRI ER FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 1, 093, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 2 ENG NEERS EST 985, 985. 00 AMOUNT UNDER 208, 485. 00 PERCENT UNDER EST 21. 14
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 777,500. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 806, 431. 00 2 JOHN MADONNA CONSTRUCTI ON 805 543-7751 SB PREF CLAI MED
COVPANY | NC 00358030
P O BOX 5310 FAX 805 543-7754 COVPARI SON' AMT:

SAN LU S OBI SPO CA 93403 767, 556. 00



05- 0L5404 Bl D245

05- SB-101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 08/ 06 08/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 KCI ERCSI ON CONTROL
SAN LU S OBI SPO CA
PENNY ENTERPRI SE STORM WATER POLLUTI ON PREVENTI ON PLAN
SACRAMENTO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
VANGUARD CONSTRUCTI ON BARRI ER WALL

CAKLAND CA



05- 0L5404
05- SB-101-3
08/ 08/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY
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REMAI NI NG BI DDERS PAGE 3
08/ 09/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 KCI
SAN LU S OBI SPO CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

LANDSCAPI NG

CONCRETE BARRI ER



05- 0L5404 Bl D245

05- SB-101-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 08/ 06 08/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 500. 00 5, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 300. 00 2, 600. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 350. 00 3, 500. 00
5 074041 STREET SWEEPI NG LS LUWP SUM 9, 500. 00 9, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 500. 00 3, 500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 63, 100. 00 63, 100. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 14, 000. 00 14, 000. 00
9 152430 ADJUST | NLET EA 3 2, 800. 00 8, 400. 00
10 152604 MODI FY | NLET EA 1 4,500. 00 4, 500. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 000. 00 10, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 260 51. 00 13, 260. 00
13 198001 | MPORTED BORROW VB 910 91. 00 82, 810. 00
14 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 2,200 1.10 2,420.00
15 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 5 264. 00 1, 320.00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 39 71. 00 2,769.00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 140 9. 00 1, 260. 00
18 280000 LEAN CONCRETE BASE VB 300 495. 00 148, 500. 00
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.9 3,120. 00 21, 528. 00
20 620913 600 MM ALTERNATI VE PI PE CULVERT M 62 351. 00 21,762. 00
21 731502 M NOR CONCRETE (M SCELLANEQUS VB 7 1, 320. 00 9, 240. 00
CONSTRUCTI ON)
22 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 740 3.00 2,220.00
23 810111 SURVEY MONUMENT ( TYPE A) EA 2 437. 00 874. 00
24 820107 DELI NEATOR ( CLASS 1) EA 6 33. 00 198. 00
25 (S) 039614 ALTERNATI VE CRASH CUSHI ON EA 1 22,300. 00 22,300. 00
26 839710 CONCRETE BARRI ER ( TYPE 60S) M 980 165. 00 161, 700. 00
27 839712 CONCRETE BARRI ER ( TYPE 60SC) M 300 265. 00 79, 500. 00
28 999990 MOBI LI ZATI ON LS LUWVP SUM 79, 739. 00 79, 739. 00

TOTAL 777,500. 00



05- 0L5404 Bl D245

05- SB-101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 08/ 06 08/ 09/ 06
| TEM SECOND
Bl D AMOUNT

1 2, 600. 00 2600. 00
2 16, 000. 00 16000. 00
3 2,200. 00 4400. 00
4 560. 00 5600. 00
5 16, 100. 00 16100. 00
6 3, 600. 00 3600. 00
7 80, 000. 00 80000. 00
8 30, 000. 00 30000. 00
9 1, 950. 00 5850. 00
10 3, 000. 00 3000. 00
11 10, 000. 00 10000. 00
12 275. 00 71500. 00
13 85. 00 77350. 00
14 1.12 2464. 00
15 270. 00 1350. 00
16 72.00 2808. 00
17 10. 00 1400. 00
18 330. 00 99000. 00
19 2,500. 00 17250. 00
20 380. 00 23560. 00
21 1,375.00 9625. 00
22 5.50 4070. 00
23 560. 00 1120. 00
24 34. 00 204. 00
25 24, 000. 00 24000. 00
26 171. 00 167580. 00
27 304. 00 91200. 00
28 34, 800. 00 34800. 00
TOT 806, 431. 00



